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SNB/ENGG/False Ceiling.Din/NIQ/18-19/08/5719 Date: 25.07.2018

NOTICE INVITING QUOTATION

Name of the Work: Installation of false ceiling and other allied work in the large Dining room
of Basundhara Building at SNBNCBS

The Centre is pleased to enclose herewith a copy of schedule of item along with terms &
conditions in connection with the above mentioned work and in case you are interested in the
job, you may quote your competitive and justified rate both in figure as well as in words as per
the schedule attached and submit the same complete in all respect with signature on the each
page of the terms & conditions, in a sealed cover addressed to the undersigned so as to reach
within 5.00pm, gt August, 2018 positively.

Completion Period: Completion period of the above work is two (02) months from the date of
handing over of site or 10 days of issuance of work order whichever is earlier. The quoted
rate/price shall remain valid for 120 days from the due date of submission of quotation.

Please note that the Centre reserves the right to reject any or all tenders without assigning any
reason thereof.

Interested agencies may download quotation documents from the Centre’'s Official website
http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp and submit the same within the
stipulated date.

Yours sincerely,

_/g%y\ % '%_LLW\O?D}(_-.

Shohini Majumdar
Registrar

Enclosure: General Conditions of Contract & Bill of Quantity.
CC:

Director

DR (F), Officiating

DR (Admin.)

Notice Board

Central Registry
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SNB/ENGG/False Ceiling.Din/NIQ/18-1 9/08/§IO} Date: 25.07.2018

A. Interpretation

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires:

The Centre: The term Cenire shall denote Satyendra Nath Bose National Centre for Basic
Sciences, Block -JD, Sector-lll, Salt Lake, Kolkata-700106 or any of its employees
/representatives authorised on their behalf.

Engineer-in-Charge (EIC): Mean the person being the HOD of Engineering section to whom
the Site Engineers report..

Site Engineer: The term Site Engineer shall mean the person/s appointed and paid by the
Centre to superintendent the work.

The Contractor: The Contractor shall mean the individual or individuals, firm or company,
whether incorporated or not, undertaking the works and shall include the legal personal
representative of such individual or the persons composing such firm or company, or the
successors of such firm or company and the permitted assignees of such individual, firm or
company.

Site: The site shall mean the site where the works are to be executed in the campus.

Drawing: The work is to be carried out in accordance with drawing, CPWD specifications, the
schedule of quantities and any further drawings, instructions etc. which may be given by the
Engineer-in- charge on behalf of Centre during execution of the work. In case any detailed
drawings are necessary contractor shall prepare such detailed drawings and have it
confirmed by the Centre prior to taking up such work.

The Work: The Work shail mean the work or works to be executed under this contract.

The Schedule of Quantities: The Schedule of Quantities' shall mean the schedule of quantities
as specified and forming  part of this contract.

Price Schedule of Quantities shall mean the schedule of quantities duly priced with the
accepted quoted rates of  the contractor.

The Bid/Tender shall mean the proposal /offer along with the supporting documents,
submitted by the bidder for consideration by the Centre.

The Bid/Quotation document shall mean the documents issued by the Centre to prospective
bidders, containing various terms and conditions, scope of work, any requirements etc. or
generally laid and in various sections spelling out the basis, procedure, modes, methods and
formalities of the bidder to prepare their BIDs for submission to the Centre. The BID documents
shall  include the invitation to BID, instructions, proposal forms — and all
addenda/corrigenda/amendments issued by the Centre.

The Coniract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the Competent Authority of the Centre and the
contractor, together with the documents referred to therein including these conditions, the
specification, designs, drawings and instructions issued from time to time by the Engineer-in-
charge and all these documents taken together, shall be deemed to form one contract and
shall be complementary to one another.

The Month shall mean the calendar month according to the Christian calendar. Day unless
herein expressly defined otherwise shall mean Christian calendar day of 24 hours.

The EIC shall mean the Engineer-in-Charge.
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SNB/ENGG/False Ceiling.Din/NIQ/18-1 9/08/5' 19 Date: 95 .07.2018

10.

C. TERMS AND CONDITIONS

Earnest Money :

Earnest Money Deposit (EMD) of Rs. 7400.00 (Rupees Seven Thousand and Four Hundred
only) is required to be submitted in Demand Draft/ Bankers Cheque by the tenderer with
the quotation. The Demand Draft/Bankers Cheque must be issued in favour of "S N Bose
National Centre for Basic Sciences, Salt Lake, Sector-lll, Block-JD, kolkata-700106". EMD
deposited by the unsuccessful tenderer will be refunded by way of handing over the
original Demand Draft/ Bankers Cheque duly endorsed by the Competent Authority of
the Centre. The Eamnest Money of the Successful tenderer will be adjusted against the
Security Deposit to be deducted from the running account bills. Under any
circumstances, SNBNCBS will not be liable to pay any interest on the EMD.

Security Deposit:
The Security Deposit shall be deducted from the Running Account Bills at 10% of the
certified bill value. The EMD shall form part of the Security Deposit.

Refund of Security Deposit :

The Security Deposit may be refunded within the expiry of the defect liability period 6
(six) months provided the Contractor has satisfactory carried out all work and attended
to all defects in accordance with the conditions of the work.

Working Hours:
Working hours on other days of the week shall be from 7:00 a.m. to 6:00 p.m.

Cancellation of Work:
The Centre reserves the right to cancel the work order at any point of time without
assigning any reason thereof.

Payment:
Payment will be made after satisfactory execution of the work and after verification/
certification of bill by the Engineering Section of the Centre.

Clearing site on completion:

On completion of each quarter of the work, the contractor shall clear away and
remove, from the site, all constructional plant, surplus materials and rubbish to the
satisfaction of the Centre.

Statutory deduction under Income Tax/ GST:

The Statutory deduction of income tax / GST as applicable on the works contract will be
deducted from all interim and final payment made to the contractor, as per
Government rule. The rate of GST mentioned in the BOQ is as per present rule. In case of
any variation {+ / -) as per statutory nofification, the same will be applicable at the time
of making payment.

Brief Specification:
The work shall be carried out as per schedule of items of work, CPWD specification and
direction of the Engineer-in-charge.

Superintendence of Supervision:

The Contractor shall give all necessary personal Superintendence during the execution
of the work and this obligation and liability will continue (a) till completion of the work
and (b) thereafter expiration of defects liability.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Failure by Contractors to comply with Owner’s Instruction:

The quantities shown in the schedule of quantities are tentative. The Owner reserves the
right to execute only a part or the whole or any excess of the work thereof without
assigning any reason.

Tenderer shall visit the site:

Intending quotation shall visit the site and make himself/herself thoroughly acquainted
with the local site condition, nature and requirements of the works, facilities of transport
condition, effective iabors and materials, access and storage for materials and removal
of rubbish.

Contractor to provide everything necessary:
The Contractor shall provide everything necessary for the proper execution of the work
according to the intent and as per instruction of EIC and making sure that the day to
day working of the Centre is not hampered.

Defects after Completion:

The contractor shall make good at his own cost and to the satisfaction of the Owner aill
defects, shrinkage, settlements or other faults which may appear within 1 (one) year
after satisfactory completion of the work.

Escalation:

The rate quoted shall be firm throughout the tenure of the contract (including extension
of time, if any, granted) and will not be subject to any fluctuation due to increase in
cost of materials, labor, tax, octroi, etc.

Vdlidity of Quotation:
The contractor shall note that his quotation shall remain open for consideration for a
period of 120 days from the due date of submission of quotation.

Labour & Payment of Wages to Labour:

No labour below the age of 18 (eighteen) years shall be employed on the work. The
contractor shall pay to labour employed by him wages not less than fair wages as per
provision of the Contract Labour Act, 1970 & 1971 whichever is applicable.

Completion of Time:

The entire work is 1o be completed in all respect within the time stipulated in the NIQ.
Time is the essence of Contract and shall be strictly observed. The work should be
completed within 02 (two) months (unless fime extension is granted) from the date of
handing over of site or 10 days of issuance of work order whichever is earlier.

Termination of Contract:

If the tenderer goes into liquidation or shall use improper materials or shall fails to
proceed the progress of work to the satisfaction of the Engineer-in-Charge, the Centre
shall have right to terminate the Contract.

Compensation for Delay:

If the contractor fails to maintain the required progress or to complete the work and
clear the site as per the terms of the work order/agreement within the stipulated date of
completion or the extended date of completion, the contractor shall without prejudice
to any other right or remedy available under the law on account of such breach, pay
as agreed compensation the amount at the rates stipulated below as the Authority may
decide (whose decision in writing shall be final and binding) on the amount of tender
value of the work for every complete day/month (as applicable) that the progress
remains below that specified in clause 23 or that the works remain incomplete.

This will also apply to items or group of items for which a separate period of completion
has been specified.
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21.

23,

24,

i) Compensation @1.5% per month of detay

for delay of work to be computed on per day basis
Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tender Value of work or of the Tender value of
the item or group of items of work for which a separate period of completion is given.
The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Centre. In case, the contfractor
does not achieve a particular approved milestone, or the re-scheduled milestone(s) in
terms of Clause 23, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of Extension of Time. With-
holding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

Arbitration:

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or maintenance
thereof of this contract or the rights touching or concerning the works or the execution
of maintenance thereof of this contract or the construction remaining operation or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation
thereto whether during or after determination foreclosure or branch of the contract
(other than those in respect of which the decision of any person is by the confract
expressed fo be final and binding) shall after written notice by either party to the
contract to the other of them and to the Employer hereinafter mentioned be referred
for adjudication to a sole Arbitrator.

It is a term of the contract that the party invoking arbitration shall specify all disputes to
be referred to arbitration at the time of invocation of arbitration under the clause.

It is a term of the contract that the cost of arbitration will be borne by the parties
themselves equally.

The venue of arbitration shall be Kolkata.

Subject as aforesaid, the provisions of the Arbitration and Conciliation Act 1996 and any
statutory modification or re-enactment rules make hereunder and for the time being in
force shall apply to the arbitration proceeding under this clause.

Extension of Time:

The contractor, due to any delay in the work beyond the dafe of scheduled
completion, shall have to apply before expiry of the scheduled time, for time extension
of work up to a reasonable period by citing valid reasons/documents for such delay
which the Cenire may, at its discretion grant with or without LD depending on the
correctness of the constraints/hindrance. The decision of the Centre in this regard shall
be final and binding on the contractor.

Variation / Deviation:

The contractor on his own accord shall make no addition, omission or variation without
authorization.

The rates for additional, altered, substituted work shall be arived at in accordance with
the following rules:

i) The net rates of prices in the contract schedule shall determine the valuation of (the
rates for) the extra work (items) where such exira work is of similar character and is
executed under similar conditions as the work priced therein,

i) If the rates for the extra, altered or substituted (deviated) work are not provided for
(available) in the contract schedule, they shall to the extent possible be derived out of
rate given in that schedule for similar or near similar items the purpose of such deviation,
where necessary and when so directed, the contractor shall fumish detailed analysis for
the said similar or near similar items in the contract schedule. For such portions of the
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25,

26,

analysis for the extra, altered or substituted (deviated) work for which prices cannot be
abstracted from the corresponding analysis of rates for the said similar or near similar
items in the contract schedule, market rates substantiated by purchase bills/vouchers
dependable printed price schedules of building materials of different types shall be
adopted, using factors and constants for quantum of material, labor T & P and sundries
from standard analysis of rates adopted by the National Building Organization, Ministry
of Works & Housing, Govt. of India in preparation of D.S.R. 2016 and adding 15% towards
profits and overheads. When called upon to do so the contractor shall submit the
required purchase bill/vouchers.

iii) In the case of additional, altered or substituted (deviated) with for which rates cannot
be reasonably be derived as at (i) and (i) above, the rates shall be worked out
adopting market prices, substantiated’ by purchase bill/vouchers, using factors and
constants for quantum of materials, labor, T & P and sundries from standard analysis of
rates adopted by the Delhi Schedule of Rates, 2007 and addition 15% towards profit and
overheads. When called upon to do so the contractor shall submit his purchase
bills/vouchers to the architects and employer.

iv) The tender rates will hold good for any increase or decrease in the tender quantities
up to a variation of 25% except in the case of item below plinth level where the
variation will be up to 100% For variation beyond the above limit, rates for the respective
items for quantity beyond the limits mentioned above may be worked out on market
rates.

v) The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule to be adopted for
deviation of rates for the additional, altered for substituted (deviated) work and whether
the said rates cannot be derived from similar or near similar items in the confract
schedule will be decided by the Employer.

vi) In case, the contractor is required to submit the analysis of rates adopting the
principles enunciated above and the Centre, after scrutinizing the analysis and other
papers furnished will allow such rates as he considers reasonable.

vii) Where extra work is of such a nature that it cannot be properly measured valued the
contractor shall be allowed day work priced at the net rates stated the tender or the
priced schedule of quantities or if not so stated then in accordance with the minimum
local day work rates and wage for the district notified by the concemed authority.

Action when whole of Security Deposit is forfeited:

After recession of the contract the Security Deposit of the Contractor shall stand
forfeited and be absolutely at the disposal of the Centre.

To measure up the work of the Contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor.

Force Mgjeure:

Contractor shall not be considered in default in delay in work occurs due to causes
beyond his control such as acts of God, natural calamities, civil wars, fire, strike, frost,
floods, riot and acts of unsurpassed power. Only those causes which have duration of
more than seven (7} days shall be considered cause of force majeure. A nofification to
this effect duly certified by the statutory authorities shall be given by the contractor to
the Centre within 10 days from the date of such Force Mdjeure condition by registered
letter. In the event of delay due to such causes, the work schedule/completion time will
be extended for a length of time equal to the period of force majeure or atf the option
of the Cenire the order may be cancelled. Such cancellation would be without any
liability whatsoever on the part of the Centre. In the event of such cancellation, the
contractor shall refund any amount advanced or paid to them, by the Centre and
deliver back any materials issued to them by the Centre and release facilities, if any,
provided by the Centre.

The bidder will be solely responsible for any fatal / non fatal accident which occurs fo
their person during execution of work.
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27.

Declaration:
I/We have inspected the site of works and have made me/us fully acquainted with the
local conditions in and around the sites of works. I/We hereby declare that

(A)

(B)

(C)

(D)

I/We have gone through the conditions laid down in the General Conditions of
Quotation, along with a) Interpretation, b) Scope of Work and ¢} Terms and
Conditions and d) the BOQ and well understood fhe requirements for this work.

I/We confirm of having adequate experience for similar work in one of the Govt
organization/PSU/Autonomous body and the Centre reserves the right to seek
relevant and valid documents before finalization of the tender and if found non-
acceptable, my/our offer wil be liable for rejection and Centre's decision in this
regard will be final and biding on me/us.

I/we have quoted our rates on the basis of the description of the items mentioned
in the schedule of quantities and the terms and conditions attached with the
guotation documents,

I/We shall also uniformly maintain such progress with the work, as may be directed
by the Centre to ensure completion of same within the target date as mentioned in
the quotation document,

Signature of Tenderer
Address:
Date:
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Bill of Quantities for Installation of false ceiling and other allied work
in the large Dining room of Basundhara Building at SNBNCBS

Ref. Tender No:SNB/ENGG/False CeiIing.DinINIQI18-19/08/5‘101 Dated : 25-07-20/Z

|
No

Item

Unit

Quantity

Rate |Amount

1

Providing and fixing tiled false ceiling of specified materials of size
595x595 mm in true horizontal level, suspended on inter locking metal
grid of hot dipped galvanized steel sections ( galvanized @ 120 grams/
sgm, both side inclusive) consisting of main "T" runner with suitably
spaced joints to get required length and of size 24x38 mm made from
0.30 mm thick (minimum) sheet, spaced at 1200 mm center to center
and cross "T" of size 24x25 mm made of 0.30 mm thick (minimum)
sheet, 1200 mm long spaced between main “T" at 600 mm center to
center to form a grid of 1200x600 mm and secondary cross "T" of length
600 mm and size 24x25 mm made of 0.30 mm thick (minimum) sheet to
be interlocked at middle of the 1200x600 mm panel to form suitable grids
of 600x600mm for horizontal areas and with solid board without grid for
vertical areas where ever required and wall angle of size 24x24x0.3 mm
and laying false ceiling tiles of approved texture in the grid including,
required cutting/making, opening for services

like diffusers, grills, light fittings, fixtures, smoke detectors etc. Main "T"
runners to be suspended from ceiling using Gl slotted cleats of size

27 x 37 x 25 x1.6 mm fixed to ceiling with 12.5 mm dia and 50 mm

long dash fasteners, 4 mm Gl adjustable rods with galvanised

butterfly level clips of size 85 x 30 x 0.8 mm spaced at 1200 mm

center to center along main T, bottom exposed width of 24 mm of

all T-sections shall be pre-painted with polyester paint, all complete

for all heights as per specifications, drawings and as directed by
Engineer-in-charge.

(i)12.5 mm thick square edge PVC Laminated Gypsum

Tile of size 595x595 mm for horizontal areas and with solid board without
grid for vertical areas where ever required, made of Gypsum
plasterboard, manufactured from natural gypsum as per IS 2095 part |
and laminated with white 0.16mm thick fire retardant PVC film on the
face side and 12micron metalized polyester on the back side with all
edges sealed with the face side PVC film which goes around and wraps
the edges and is bonded to the edges and the back side metalized
polyester film so as to make the tile a

completely sealed unit,

SqM

240

Wall painting with plastic emulsion paint of approved brand and
manufacture to give an even shade:
14.53.1 One or more coats on old work sqm 55.25

SgM

320

Surface preparation by scrapping and sand papering
and preparing the surface smooth including necessary repairs to
scratches etc. complete sqm 8.35

SqMm

320
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Bill of Quantities for Installation of false ceiling and other allied work
in the large Dining room of Basundhara Building at SNBNCBS

Ref. Tender No:SNB/ENGG/False Ceiling.Din/NIQ/18-19/08/

Dated :

|
No

Item

Unit |Quantity

Rate

Amount

4

Providing and fixing aluminium work for doors, windows, ventilators
and partitions and trap doors in Ceiling with extruded built up standard
tubular sections/

appropriate Z sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with dash fasteners of
required dia and size, including necessary filling up the gaps at
junctions, i.e. at top, bottom and sides with required EPDM rubber/
neoprene gasket etc. Aluminium sections shall be smooth, rust

free, straight, mitred and jointed mechanically wherever required
including cleat angle, Aluminium snap beading for glazing / paneling,
C.P. brass / stainless steel screws, all complete as per architectural
drawings and the directions of Engineer-in-charge. (Glazing, paneling
and dash fasteners to be paid for separately)

21.1.1.1 Anodised aluminium (anodised transparent
or dyed to required shade according to IS:
1868, Minimum anodic coating of grade AC 15)

Kg 40

Providing and fixing glazing in aluminium door, window, ventilator
shutters and partitions etc. with EPDM rubber / neoprene gasket
etc. complete as per the architectural drawings and the directions
of Engineer-in-charge . (Cost of aluminium snap beading shall be
paid in basic item):

21.3.3 With float glass panes of 8 mm thickness sqm 1153.90

SqM 1.2

13.70 Floor polishing on masonry or concrete floors with wax polish of
approved brand and manufacture. sqm 43.50

Sqm 240

Total

Add GST 18%

In Words Rupees

Note:

1. Rate shall be inclusive of all applicable taxes, excluding GST .
2. Rate shall remain firm and fixed during the contract period.
3. Quoted rates shall be valid for 120 days from the due date of submission.

Page 2

Signature of the Bidder

Address

Date:

Office Seal:
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