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S. N. Bose National Centre for Basic Sciences 
Block-JD, Sector-III, Salt Lake, Kolkata-700098 

                                                    
 

C. TERMS AND CONDITIONS: 

 
 

1. A) Earnest Money Deposit: 
Earnest Money Deposit (EMD) of Rs. 48,000.00 (Rupees Forty Eight Thousand only) is required to 

be submitted by Demand Draft/ Bankers Cheque by the Tenderer with the tender. The Demand 

Draft/Bankers Cheque must be issued in favour of ‘S N Bose National Centre for Basic Sciences’, 

payable at Kolkata. EMD deposited by the unsuccessful tenders will be refunded by way of handing 

over the original Demand Draft/ Bankers Cheque duly endorsed by the Competent Authority of the 

Centre. The Earnest Money of the Successful Tenderer will be adjusted against the Security Deposit 

to be recovered from the running account bills. Under any circumstances, SNBNCBS will not be 

liable to pay any interest on the EMD.  

B) Forfeiture of EMD: 

EMD of a tenderer will be forfeited, if the tenderer withdraws or amends its tender or derogates 

from the tender in any respect within the period of validity of its tender. Further, if the successful 

tenderer fails to furnish the prescribed performance guarantee within the specified period, its 

EMD will be forfeited. If the tenderer fails to commence the work which is specified in the letter 

of award, Competent Authority shall be at liberty to forfeit whole of the EMD.  

 

2. Security Deposit: 

The Security Deposit shall be collected by deduction from each Running Bill of the contactor @ 5 % 

of the Gross Amount of the bill, till the sum along with sum already deposited as earnest money 

amounts to security deposit @ 5 % of  accepted tender amount of work.   

     

3. A) Performance Guarantee: 

The successful tenderer shall deposit an amount equal to 5 % of tendered and accepted value of the 

work as performance guarantee as Demand Draft/ Bankers Cheque from a scheduled bank in favour 

of  ‘S N Bose National Centre for Basic Sciences’, payable at Kolkata, within a period of 15 days of 

issue of the LOA which shall be refunded without interest after defect liability period of 06 (six) 

months from the date of satisfactory completion of work provided the contractor has 

satisfactorily carried out all works and attended to all defects in accordance with the terms & 

conditions, specifications and items of the work. 

B) Forfeiture of Performance Guarantee:  

Performance Guarantee is to be forfeited and credited to the Centre in the event of a breach of 

contract. 
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4. A) Validity period of Tender: The tenderer shall note that his tender shall remain open for 

consideration for a period of 120 days from the date of opening of the tender. 

 

     B) Refund of Security Deposit: 

Security deposit may be refunded without interest after satisfactory completion of work. 

 

5. Removal of Improper Work: 

The Centre shall, during the progress of the work, have power to order in writing from time to time 

the removal from the work within such reasonable time or times as may be specified in the order of 

any materials which in the opinion of the Centre are not in accordance with specification or 

instructions, the substitution or proper re-execution of any work executed with materials or 

workmanships not in accordance with the drawings and specifications or instructions. In case the 

contractor refuses to comply with the order the Centre shall have the power to employ and pay other 

agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified 

by the Centre shall be borne by the contractor or may be deducted from any money due to or that 

may become due to the contractor. No certificate which may be given by the Centre shall relieve the 

contractor from his liability of unsound work or bad materials. 

 

6.    Termination of Contract: 

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm 

shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment 

or a composition for the benefit of the greater part, in number of amount of his creditors or shall enter 

into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the 

Receiver of the contractor in insolvency, shall repudiate the contract, or if a Receiver of the 

contractor’s firm appointed by the court shall be unable within fourteen days after notice to him 

requiring him to do so, to show to the reasonable satisfaction of the Centre that he is able to carry 

out and fulfil the contract, and if so required by the Centre to give reasonable security therefore, or if 

the contractor shall suffer execution to be issued, or shall suffer any payment under this contract to 

be attached by or on behalf of and of the creditors’ of the contractor, or shall assign, charge or 

encumber this contract or any payments due or which may’ become due to the contractor, there 

under, or shall neglect or fail to observe and perform all or any of the acts matters of things by this 

contract, to be observed and performed by the contractor within three clear days after the notice 

shall have been given to the contractor in manner hereinafter mentioned requiring the contractor to 

observe or perform ‘the same or shall use improper materials or workmanship in carrying on the 

works, or shall in the opinion of the Centre not exercise such diligence and make such due progress 

as would enable the work to be completed within due time agreed upon and shall fail to proceed to 

the satisfaction of the Centre after three clear days notice requiring the contractor so to do shall have 

been given to the contractor as hereinafter mentioned, or shall abandon the contract, then and in 

any of the said cases, the, Centre may notwithstanding previous waiver determine the contract by a 
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notice in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of 

the Centre of the obligations and liabilities of the contractor the whole of which shall continue in force 

as fully as if the contract, had not been so determined and as if the works subsequently executed or 

had been executed by or on behalf of the contractor (without thereby creating any trust in favour of 

the contractor) further the Centre or his agent, or servants, may enter upon and take possession of 

the work and all plants, tools, scaffoldings, sheds, machinery, steam and other power, utensils and 

materials lying upon premises or the adjoining lands or on roads and sell the same as his own 

property or may employ the same by means of his own servants and workmen in carrying on and 

completing the works or by employing any other contractors or other persons’ or person to complete 

the works, and the contractor shall not in any way interrupt or do any act, matter or things to prevent 

or ‘hinder such other contractors’ or other persons or person employed from completing and finishing 

or using the materials and plants for the works when the works shall be completed, or as soon 

thereafter as conveniently may be, the Centre shall give notice in writing to the contractor to remove 

his surplus materials and plants and should the contractor fail to do so within a period of 14 days 

after receipt by him the Centre may sell the same by Public Auction and shall give credit to the 

contractor for the amount  so realised. Any expenses or losses incurred by the Centre in getting the 

works carried out by other contractors shall be adjusted against the amount payable to the 

contractor by way of selling his tools and plants or due on account of work carried out by the 

contractor prior to engaging other contractors or against the Security Deposit. 

                     
 

7. Payment : 

Payment either R/A bill or Final will be made after satisfactory execution of the work and after 

verification/ certification of bill by the Engineering Section of the Centre, the same bill will be 

forwarded to Accounts Section for payment subject to scrutiny by the authority of the Accounts 

Section.  

 

8. Clearing site on completion: 

On completion of the works the contractor shall clear away and remove, from the site, all 

constructional plant, surplus materials and rubbish to the satisfaction of the Centre. 

 

      9. Income Tax / Sales Tax on Works Contract: 

The Statutory deduction of income tax / sales Tax as applicable on works contract will be deducted 

from all interim and final payment to the contractor. 

     

10. Brief Specification: 

All items of work shall be executed based on CPWD specifications and the specifications stated in 

the nomenclature of items. 
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11. Royalties & Patents: 

The contractor shall pay all royalties and licence fees. He shall defend all suits or claims for 

infringement of any patent rights and shall save the Centre harmless from loss on account thereof. 

 

12. Superintendence Supervision: 

The Contractor shall give all necessary personal Superintendence during the execution of the work 

and this obligation and liability will continue until expiration of the ‘Maintenance Period’ (Retention 

Period). The contractor shall also during the whole time of work when in progress employ a 

competent representative who shall be constantly in attention at the site while his men are at work. 

Any directions, explanations, instructions or notices given by the Centre to such representative shall 

be deemed to have been given and duly served on the contractor. 

 

13. Failure by Contractors to Comply With Centre’s Instructions: 

If the contractor after receipt of written notice or verbal order from the Centre and requiring 

compliance within ten days fails to comply with such further drawings and/or Centre’s instructions, 

the Centre may employ other person to execute any such work whatsoever that may be necessary 

to give effect thereto and pay all cost incurred in connection therewith and same shall be 

recoverable from the contractor by the Centre as a debt or shall have, right to deduct same from any 

money due or to become due to the contractor. 

 

14. Tenderer Shall Visit The Site : 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport condition, effective labour and 

materials, access and storage for materials and removal of rubbish. The tenderer shall provide in 

their tender for cost of carriage, freight and other charges as also for any special difficulties and 

including police restriction for transport etc for proper execution of work as indicated in the drawings. 

The successful tenderer will not be entitled to any claim of compensation for difficulties faced or 

losses incurred on account of any site condition which existed before the commencement of the 

work or which in the opinion of the Centre might be deemed to have reasonably been inferred to be 

so existing before commencement of work. 

 

15. Tenders 

The entire set of tender documents may be available at Centre’s website: www.bose.res.in. The 

tenderer shall sign on the last page together with initials on every page. Initial/signature will indicate 

the acceptance of the tender papers by the tenderer. 

The schedule of quantities shall be filled in as follows: 

i) The ‘Rate’ column to be legibly filled in ink in both English figures and English words 
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ii) Amount column to be filled in for each item and the bidder should sum up the total amount at the 

end.  

iii) All corrections are to be initialised. 

iv) In case of any errors/omissions in the quoted rates, the rates given in the tender in words shall be 

taken as correct rates. 

 

v) No modifications, writings or corrections can be made in the tender papers by the tenderer, but 

may at his option offer his comments or modifications in a separate sheet of paper attached to the 

original tender papers. 

 

vi) The Centre reserves the right to reject the lowest or any tender and also to discharge any or all 

the tenders for each section or to split up and distribute any item of work to any specialist firm or 

firms, without assigning any reason. 

 

vii) The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawn to the fact that the rates for each and every item should’ be correct, workable and self-

supporting. If called upon by the Centre detailed analysis of any or all the rates shall be submitted. 

The Centre shall not be bound to recognise the contractor’s analysis. 

 

viii) The works will be paid for as “measured work” on the basis of actual work done. 

All items of work described in’ the schedule of quantities are to be deemed and paid as complete 

works in all respects and details including preparatory and finishing works involved, directly, related 

to and reasonably detectable from the drawings, specifications and schedule of quantities and no 

further extra charges will be allowed in this connection. In the case of lump-sum charges in the 

tender in respect of any item of works, the payment of such items of work will be made for the actual 

work done on the basis of lump-sum charges as will be assessed to be payable by the Centre. 

 

ix) The Centre has power to add or to omit from any work as shown in drawings or described in 

specifications or included in schedule of quantities and intimate the same in writing but no addition, 

omission or variation shall be made by the contractor without authorisation from the Centre No 

variation shall vitiate the contract 

.  

16. Schedule for Completion of Work: 

The contractor shall submit a time and progress chart in a form approved by the Centre within fifteen 

days from the date of issue of work order or the date on which the contractor is instructed to take 

possession of the site, whichever is later. 

 

The contractors shall have to put all their resources and endeavour to complete the assigned work if 

possible, earlier than the schedule time shown in the programme, keeping the general target dates 
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as given in time & progress chart of the tender. This network programme shall clearly indicate the 

completion of Project. 

 

17. A) Co-Operation: 

The contractor will be required to consult and co-operate with other contractors whose work may be 

affected by the work under this contract. 

B) Ethics:  

The Contractor shall observe the highest standard of ethics and integrity during the procurement and 

execution of contract.  

 

18. Treasure Trove etc.: 

Any treasure trove, coin or object antique which maybe found on the site shall be the property of the 

Centre and shall, be handed over to the Centre. 

 

19. A) Permits and Licences: 

Permits and licences for release of materials which are under Government control will be arranged 

by the contractor. The Centre will render necessary assistance, sign any forms or applications that 

may be necessary. 

B) Insurance: 

All risk insurance of works to be borne by the Contractor. 

 

20. Government and Local Rules : 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and 

to the Regulations etc of the Government and Local Authorities and of any company with whose 

system the structure is proposed to be connected The contractor shall give all notices required by 

said Act, Rules, Regulations and Bye- laws etc and pay all fees payable to such authority/authorities 

for execution of the work involved. The cost, if any, shall be deemed to have been included in his 

quoted rates, taking into account all liabilities for licences etc. and shall indemnify the Centre against 

such liabilities and shall defend all actions arising from such claims or liabilities. 

 

21. A) Taxes and Duties: 

The tenderers must include in their tender prices quoted for all duties royalties, cess and VAT or any 

other taxes or local charges if applicable. The rates shall also include sales tax on works contract as 

per State Government norms 

No extra claim on this account will in any case be entertained. 

B) Currency: 

All payments shall be made in Indian currency. 

 

22. Possession Prior to Completion: 
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The Centre shall have the right to take possession of or use any completed or partially completed 

part of the work. Such possession or use shall not be an acceptance of any work not completed in 

accordance with the contract Agreement. 

 

23. Excepted Matters: 

If the dispute or differences pertain to the under noted matters the decision in writing of the Officer 

designated in and signing the contract documents shall be final, conclusive and binding on the 

parties. 

i) Instructions. 

ii) Transactions with Local Authorities. 

iii) Proof of quality of materials. 

iv) Assigning or underletting of the contract. 

v) Certificate as to the causes of delay on the part of the contractor and justifying extension of time. 

vi) Rectifying of defects pointed out during the Defects Liability Period. 

vii) Notice to the contractor to the effect that he is not proceeding with due diligence. 

viii) Certificate that the contractor has abandoned the contract. 

ix) Notice of determination of the contract by the Employer. 

 

24. A) Quantity of Work to be executed:  

The quantities shown in the Schedule of Quantities are tentative to cover the entire work as 

mentioned in the name of work in advertisement in NIT but same may vary on the basis of actual 

requirement at site, as such no claim on this ground will be entertained by the Centre. The Centre 

reserves the right to execute only a part or the whole or any excess of the work thereof without 

assigning any reason thereof. 

 

B) Sub Contract:  

Sub-contract will not be allowed in part or in whole under any circumstances. 

 

25. Other Persons Engaged by the Centre: 

The Centre reserves the right to execute any part of the work included in this contract or any work 

which is not included in this contract by other Agency or persons and contractor shall allow all 

reasonable facilities and use of his scaffolding for the execution of such work. The main contractor 

shall extend all cooperation in this regard. 

 

26. Labour & Payment of Wages to Labour: 

i) No labour below the age of 14 years shall be employed on the work. 

ii) The contractor shall pay to labour employed by him either directly or through specialised firms. 

Wages shall be paid to labour not less than fair wages, as applicable within the State of West Bengal 
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or as per the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract 

Labour (Regulation and Abolition) Central Rules 1971 wherever applicable. 

 

 

 

27. Contractor to Provide Everything Necessary: 

i) The contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and specifications taken 

together whether the same may or may not be particularly shown or described therein provided that 

the same can reasonably be inferred there from and if the contractor finds any discrepancies therein 

he shall immediately and in writing, refer the same to the Centre whose decision shall be final and 

binding. The contractor shall provide himself for ground and fresh water for carrying out of the works 

at his own cost. The Centre shall on no account be responsible for the expenses incurred by the 

con-tractor for hired ground or fresh water obtained from elsewhere. 

ii) The rates quoted against individual items will be inclusive of everything necessary to 

complete the said items of work within the contemplation of ‘the contract, and beyond the unit price 

no extra payment will’ be allowed for incidental or contingent work, labour and/or materials inclusive 

of all taxes and duties whatsoever except for specific items, if any, stipulated in the tender 

documents. 

iii) The contractor shall supply, fix and maintain at his own cost, for the execution of any work, 

all tools, tackles, machineries and equipments and all the necessary steel centering, steel 

scaffolding, steel staging, planking, timbering, steel strutting, MS plate shoring, pumping, fencing, 

boaring, watching and lighting by night as well as by day required not only for the proper execution 

and protection of the said work but also for the protection of the erection, matters and things and the 

contractor shall take down and remove any or all such steel centering, steel scaffolding, planking, 

timbering, steel strutting, MS plate shoring etc as occasion shall be required or when ordered so to 

do and shall fully reinstate and make good all matters and things disturbed during the execution of 

works to the satisfaction of the Centre. 

iv) The contractor shall also provide such temporary, road on the site as may be necessary for 

the proper performance of the contract and for his own convenience but not otherwise. Upon 

completion, such roads shall be broken up and levelled where so required by the drawings unless 

the Centre shall otherwise direct. 

v) The contractor shall at all times give access to workers employed by the Centre or any men 

employed on the buildings and to provide such parties with proper sufficient water and lighting and 

leave or make any holes, grooves etc in any work, where directed by the Centre as may be required 

to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of 

the tenderers shall accordingly include all these above mentioned contingent works. 

 

28. Time of Completion, Extension of Time & Progress Chart: 
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i)  Time of Completion: The entire work is to be completed in all respects within the stipulated 

period. The work shall be deemed, to be commenced within fourteen days from the date of 

acceptance letter or date of handing over of site, whichever is later. Time is the essence of the 

contract and shall be strictly observed by the contractor. 

The work shall not be considered as complete until the Centre have certified in writing that this has 

been completed and the Defects Liability Period shall commence from the date of such certificate. 

 

ii) Extension of Time: If in the opinion of the Centre the works be delayed (a) by reason of any 

exceptionally inclement weather, or (b) by reason of instructions from the Centre in consequence of 

proceedings taken or threatened by or disputes, with  adjoining or neighbouring Centres or (c) by the 

works, or delay of other contractors tradesmen engaged or nominated by the Centre and not 

referred to in the specification or (d) by reason of authorized extra and additions or (e) by reason of 

any combination of workmen or strikes or lock-out affecting any of the building or trades or (f) from 

other causes which the Centre may consider are beyond the control of the contractor, the Centre at 

the completion of the time allowed for the contract shall make fair and reasonable extension of time 

for completion in respect therefore. In the event of the Centre failing to give possession of the site 

upon the day specified above the time completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give 

the Centre, written notice thereof. Nevertheless, the contractor shall use his best endeavours to 

prevent delay and shall do all that may be reasonably required, to the satisfaction of the Centre to 

proceed with the works and on his doing that it will be ground of consideration by the Centre for an 

extension of time as above provided. The decision of the Centre as to the period to be allowed for an 

extension of time for completion hereunder (which decision shall be final and binding on the 

contractor) shall be promulgated at the conclusion of such strike or lock-out and the Centre shall 

then, in the event of an extension being granted, determine and declare the final completion date. 

The provision in clause 38 with respect to payment of liquidated damages shall, in such case, be 

read and construed as if the extended date fixed by the Centre should be maintained by the 

Contractor otherwise, clause 38 will be imposed. 

 

iii)  Progress of Work: During the period of construction the contractor shall maintain 

proportionate progress on the basis of a Programme Chart submitted by the contractor immediately 

before commencement of work and agreed to by the Centre. Contractor should also include planning 

for procurement of scarce material well in advance and reflect the same in the Programme Chart so 

that there is no delay of completion of the project. 

 

 

29. Tools, Storage of Materials, Protective Works and Site Office Requirements: 
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i) The contractor shall provide, fix up and maintain in an approved position proper office 

accommodation at his own cost for the contractor’s representative and staff which offices shall be 

open at all reasonable hours to receive instruction notices or communications and clear away on 

completion of the works and make good all work disturbed. 

The contractor shall provide at his own cost all artificial light required for the work and to enable 

other contractors and sub-contractors to complete the work within the specified time. 

 

ii)  The contractor shall provide a suitable temporary hut for the watchmen and clear away the 

same when no longer’ required and to provide all necessary attendance, lights etc required. 

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the 

same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall 

cause such latrines and soil to be cleared away whenever necessary and shall make good all the 

works disturbed by these conveniences. 

 

iii) Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on 

the works during the construction, and all receptacles, cistern, water tanks etc used for the storage 

of water must be suitably protected against breeding, of mosquitoes. The contractor shall indemnify 

the Centre against any breach of rules in respect of anti-malarial measures. 

 

iv) The contractor shall not fix or place any placards or advertisement of any description or 

permit the same to be fixed or placed or upon any boarding gantry, building structures other than 

those approved by the Centre. 

 

v)  Protective Measures: The contractor from time to time of being placed in possession of the 

site must make suitable arrangements for watching, lighting and protecting the work, the site and 

surrounding property by day, by night, on Sundays and other holidays. 

 

Contractor shall indemnify the Centre against any possible damage to the building, in course of 

execution of the work. 

 

Contractor shall provide necessary temporary enclosures, gates, entrances etc for protection of the 

work and materials and for altering and adopting the same as may be required and removing on 

completion of the works and making good all works disturbed. 

 

vi) Storage of Materials: The contractor shall provide and maintain proper shed for the storage 

and adequate protection of materials etc and other work that may be executed on the site including 

the tools and materials of nominated sub-contractors and remove the same on completion.  

Cement godown shall be constructed for storing about six weeks requirement of cement and stored 

as per norms with a stack of 10 bags each and 2 feet opening all around 2 feet passage of each 
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stack. Structure shall be waterproof from all the sides and top. Cement should be stored one foot 

above of the ground level and have pucca raised floor. 

 So also reinforcement bars are to be stored above the ground level to prevent the same rusted. 

 

 

 

30. Materials, Workmanship and Samples: 

i) All the works specified and provided for in the specifications or which may be required to in 

order to perform and complete any part thereof shall be executed in the best and most workmanlike 

manner with materials of the best and approved quality of the respective kinds in accordance with 

the particulars contained in and implied by the specifications and as represented by the drawings or 

according to such other additional particulars, and instructions as may from time to time be given by 

the Centre during the execution of the work, and to his entire satisfaction. 

 

ii) The Contractor shall have to arrange water by boring tube well for Building work at his own 

cost.  

 

Materials conform to the relevant I S. Standards or as specified in the specifications shall be 

supplied by the contractor for the execution of work at his own cost as directed by the Centre. The 

necessary charges for transporting etc, shall have to be borne by the contractor. No extra payment 

on this account should in any case be entertained. The contractor shall ‘provide all assistance, 

instruments, machine labour and materials for examining measuring and testing of work and the 

quality, weight or quantity of any materials used and supply samples before incorporation in the work 

as may be selected and required by the Centre. All materials should be carried out as per latest’ IS. 

specifications as advised by he Centre. 

 

iii) All the materials (except where otherwise described) stores and equipment required for the 

full performance of the work under the contract must be provided through normal’ channels and must 

include charge for import duties, sales tax, octroi and other charges and must be the best of their 

kind available and the contractor/s must be entirely responsible for the proper and efficient carrying 

out ‘of the work. The work must be done in the best workmanlike manner. Samples of all materials to 

be used must be submitted to the Centre when so directed, by the Centre and written approval from 

Centre must be obtained prior to placement of order. 

iv) During the inclement weather the contractor shall suspend concreting, plastering for such 

time as the Centre may direct and shall protect from injury all work when in course of execution. Any 

damage (during constructions) to any part of the work for any reasons due to rain, storm, or neglect 

of contractor shall be rectified by the contractor in an approved manner at no extra cost. 

 



Page 12 of 18         S.N.Bose National Centre for Basic Sciences 

v) Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

contractor shall take all precautions necessary for the protection of work and at his own expenses 

shall make good any damage arising from any of these causes. 

 

The contractor shall cover up and protect from damage, from any cause, all new work and any other 

requisite protection for the execution of the work whether by himself or special tradesmen or 

nominated sub-contractor and, any damage caused must be made good by the contractor at his own 

expenses. 

 

31. Variation / Deviation: 

i) The contractor may when authorised and shall, when directed in writing by the Centre and or 

omit, or vary the works shown in the drawings or described in the specifications or included in the 

priced schedule of ‘quantities. The contractor on his own accord shall make no addition, omission or 

variation without such authorisation or direction. A verbal authorisation or direction by the Centre 

shall when confirmed correctly by the contractor in writing within 8 days shall be deemed to have 

been given in writing. 

 

ii) The contractor shall send to the Employer once in every month a statement giving particulars, 

as full and detailed as possible, of all claims for any additional payment to which the contractor may 

consider himself entitled and of all extra or additional work ordered by the Employer which he has 

executed during the preceding month. 

 

The rates for additional, altered, substituted work shall be arrived at in accordance with the following 

rules: 

a) The net rates of prices in the contract schedule shall determine the valuation of (the rates for) the 

extra work (items) where such extra work is of similar character and is executed under similar 

conditions as the work priced therein. 

b) If the rates for the extra, altered or substituted (deviated) work are not provided for (available) in 

the contract schedule, they shall to the extent possible be derived out of rate given in that schedule 

for similar or near similar items the purpose of such deviation, where necessary and when so 

directed, the contractor shall furnish detailed analysis for the said similar or near similar items in the 

contract schedule. For such portions of the analysis for the extra, altered or substituted (deviated) 

work for which prices cannot be abstracted from the corresponding analysis of rates for the said 

similar or near similar items in the contract schedule, market rates substantiated by purchase 

bills/vouchers dependable printed price schedules of building materials of different types shall be 

adopted, using factors and constants for quantum of material, labour T & P and sundries from 

standard analysis of rates adopted by the National Building Organisation, Ministry of ‘Works & 

Housing, Govt of India in preparation of D.S.R. 2012 and adding 15% towards profits and overheads. 

When called upon to do so the contractor shall submit the required purchase bill/vouchers. 
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c) In the case of additional, altered or substituted (deviated) with for which rates cannot be 

reasonably be derived as at (i) and (ii) above, the rates shall be worked out adopting market prices, 

substantiated’ by purchase bill/vouchers, using factors and constants for quantums of materials, 

labour, T & P and sundries from standard ‘analysis of rates adopted by the Delhi Schedule of Rates, 

2012 and addition 15% towards profit and overheads. When called upon to do so the contractor shall 

submit his purchase bills/vouchers to the architects and employer. 

d) The tender rates will hold good for any increase and decrease in the tender quantities upto a 

variation of 25% except in the case of item below plinth 1evel where the variation will be upto 100% 

For variation beyond the above limit rates for the respective items for quantity beyond the limits 

mentioned above may be worked out on market rates. 

e) The question as to what particular items, being similar or near similar to the additional, altered or 

substituted (deviated) work in the contract schedule to be adopted for derivation of rates for the 

additional, altered for substituted (deviated) work and whether the said rates cannot be derived from 

similar or near similar items in the contract schedule will be decided by the Employer 

f) In case, the contractor is required to submit his analysis of rates adopting the principles 

enunciated above and the Centre, after scrutinizing the analysis and other papers furnished will 

allow such rates as he considers reasonable. 

g) Where extra work is of such a nature that it cannot be properly measured valued the contractor 

shall be allowed day work priced at the net rates stated the tender or the priced schedule of 

quantities or if not so stated then in accordance with the minimum local day work rates and wage for 

the district notified by the concerned authority.  

 

32. Clearing Site on Completion: 

On completion of the works the contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 

whole of the site and the works clean and in a workmanlike condition to the satisfaction of the 

Centre/Architects. 

 

33. Defects after Completion: 

The contractor shall make good at his own cost and to the satisfaction of the Centre all defects, 

shrinkage, settlements or other faults which may appear within 12 months after completion of the 

work. The Centre shall give the contractor a notice in writing about the defects and the contractor 

shall repair the defect in maximum of 07 (seven) days. In default, the Centre may employ and pay 

other persons to amend and make good such damages, losses and expenses consequent thereon 

or incidental thereto shall be made good and borne by the contractor and such damages, loss and 

expenses shall be recoverable from him by the Centre or may be deducted by the Centre, in lieu of, 

such amending and making good by the contractor, deduct from any money due to the contractor a 

sum equivalent to the cost of amending such work and in the event of the amount retained being 
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insufficient, recover that balance from the contractor from the amount retained under Clause No 2. 

together with any expenses the Centre may have incurred in connection therewith. 

 

34. Escalation: 

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any, 

granted) and will not be subject to any fluctuation due to increase in cost’ of materials, labour, sales 

tax, octroi, etc.  

 

35. Idle labour: 

Whatever the reasons may be no claim for idle labour, additional establishment’ cost of hire and 

labour charges of tools and plants would be entertained under any circumstances. 

 

36. Suspension: 

If the contractor except on account of any legal restraint upon the Centre preventing the continuance 

of the work or in the opinion of the Centre shall neglect or fail to proceed with due diligence in the 

performance of his part of the contract or if he shall more than once make default, the Centre shall 

have the power to give notice in writing to the contractor requiring the work be proceeded within a 

reasonable manner and with reasonable despatch, such notice purport to be a notice under this 

clause. 

After such notice shall have been given the contractor shall not be at liberty to remove from the site 

of the works or from any ground contiguous thereto any plant or materials to subsist from the date of 

such notice being given until the notice shall have been complied with, if the contractor fails to start 

the work within 7 (seven) days after such notice has been given to proceed with the works as therein 

prescribed, the Centre may proceed as provided in Clause 6 (Termination of Contract by Centre). 

 

37. Water Supply: 

The rates quoted by the contractor shall include all expenditure for providing water for the full 

contract period required for the works, including that for the work people and all staff on the site. He 

may make his own arrangement for the supply of good quality water suitable for use in the works 

and the work people. He shall obtain municipal connection and all charges for’ connection and 

consumption shall be borne by him. If municipal water is not available, or inadequate, he shall make 

other arrangements like sinking tube-wells, or making bore-wells, or transport from outside by tanker, 

or any other suitable means entirely at his cost, and no separate payment for the same will be made. 

 

 

 

38. Liquidated Damages: 

Should the work be not completed to the satisfaction of the Centre within the stipulated period, the 

contractor shall be bound to pay to the Centre a sum calculated as given below by way of liquidated 
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damages and not as penalty during which the work remains uncommented or unfinished after the 

expiry of the completion date. 

 

a) For contracts having stipulated time of completion not exceeding 6 (six months):  

The Contractor should pay compensation for delay of work @ 1.5 % per month of delay to be 

computed on per day basis which shall not exceed 10 % of the tendered value of work. 

 

39. Action When Whole of Security Deposit Is Forfeited: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered 

himself liable to pay liquidated damages amounting to the whole of his security deposit, the Centre 

shall have power to adopt any of the following courses. 

 

a) To rescind the contract(of which rescission notice in writing to the contractor under hand of the 

Centre shall be conclusive evidence), and in which case the security deposit of the contractor shall 

stand forfeited and be absolutely at the disposal of the Centre. 

 

b) To employ labour paid by the Centre and to supply materials to carry out the work, or any part of 

the work, debiting the contractor with the cost of the labour and price of ,material (of the amount of 

which cost and price of a certificate of the’ Centre shall be final and conclusive against the contractor) 

and crediting him with the value of the work done, in all respects in the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of this contract the 

certificate of Centre as to the value of the work done, shall be final and conclusive against the 

contractor; 

 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 

out of his hands, and to give it to another contractor to complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor, if ‘the 

whole work had been executed by him (of the amount of which excess the certificates in writing of 

the Centre shall final and conclusive) shall be borne and paid by the original contractor and may be 

deducted from any money due to him by the Centre under the contract or otherwise, or from his 

security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

In the, event of any of above courses being adopted by the Centre the contractor shall have no claim 

for compensation for any loss sustained by him by reasons of his having purchased or procured any 

materials or entered into, any engagements, or make any advances on account of, or with a view to 

the execution of the work or the performance of the contract. And in case the contract shall be 

rescind under the provision aforesaid, the contractor shall not be entitled to recover or be paid any 

sum or any work thereto for actually performed under this contract, unless, and until the Centre will 

have certified in writing the performance of such work and the value payable in respect thereof, and 

he shall only be entitled to be paid the value so certified. 
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40. Arbitration 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or 

disagreement or matter whatsoever, shall, before and after extended period, hereafter arises 

between the parties, as to the meaning, operation or effect of the contract or out or relating to the 

contract or breach thereof, shall be referred to sole Arbitrator to be appointed by the Director of the 

Centre at the time of dispute. 

 

It is a term of the contract that the party invoking arbitration shall specify all disputes to be referred to 

arbitration at the time of invocation or arbitration under the clause. 

 

It is a term of the contract that the cost of arbitration will be borne by the parties themselves equally. 

The venue of arbitration shall be Kolkata. 

 

Subject as aforesaid the provisions of the Arbitration and Conciliation Act 1996 and any statutory 

modification or re-enactment thereof rules make hereunder and for the time being in force shall 

apply to the arbitration proceeding under this clause. 

 

41. Labour Laws to be complied by the Contractor: 

The contractor shall obtain a valid licence under the Contract Labour (R & A) Act 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall also 

abide by the provisions of the child labour (Prohibition and Regulation) Act, 1986. The contractor 

shall also comply with the provision of the building and other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996 and the building and other Construction Workers 

Welfare Cess Act, 1996. Any failure to fulfil these requirements shall attract the penal provisions of 

this contract arising out of the resultant non-execution of the work. No labour below the age of 

fourteen years shall be employed on the work. 

 

42. Departmental water supply, if available: 

Water if available may be supplied to the contractor by the department subject to the following 

conditions: 

(i) The water charges @ 1% shall be recovered on gross amount of the work done. 

 

(ii) The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 
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(iii) The Department do not guarantee to maintain uninterrupted supply of water and it 

will be incumbent on the contractor(s) to make alternative arrangements for water at 

his/their own cost in the event of any temporary breakdown in the Government water 

main so that the progress of his/their work is not held up for want of water. No claim 

of damage or refund of water charges will be entertained on account of such break 

down. 

 

 

43. Safety and Protection of work at site:  

All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. All practical steps 

should be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. Workers employed on mixing cement mortars shall be provided with protective 

footwear and protective goggles. Those engaged in stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. Stone or Brick Bat 

breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. The area should be fabricated or cordoned of by suitable means to 

avoid mishaps of any kind. Proper warning signs should be displayed for the safety of the 

public whenever clearing works are undertaken during night or day. No smoking or open 

flames shall be allowed near the blocked manhole being cleaned. The workers shall be 

provided with Gumboots or non sparking shoes bump helmets and gloves non sparking 

tools safety lights and gas masks and portable air blowers (when necessary). All scaffolds, 

ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. To ensure 

effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 
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44. List of Materials approved Brand/Manufacturer 

Sl. No. Name of Materials Make 

1. Cement Ultratech / Lafarge / Ambuja / ACC or any 
brand approved by the Authority. 

2. Vitrified Tiles Kajaria : K-6208 (dark shade) K-6209 
(light shade)  

3. Water Proofing Compound  M/s. BASF, M/s. Pidilite, M/s. Sika, 
Qualcrete, M/s. Choksey Chemicals Pvt. 
Ltd., M/s. Fosroc, M/s. Perma. 

4. Water Proof Adhesive for Tile Fixing M/s. Bal-Endura, M/s. Pidilite, M/s. Sika, 
M/s. MYK Laticrete. 

5. Exterior Grade Acrylic Emulsion Paint ICI Dulux : Tawny Birch (30YY 
65/171),Nut Brown (5524), Brown Bag 
(SR) (10YY 35/196). 

6. Synthetic Enamel Paints, Distemper, 
Plastic Emulsion Paint. 

ICI Dulux : Thyme (70YY 46/160), Moss 
Mist (10 GY 64/065), Wild Blue Yonder 
(74BG 61/206), Pearl Drop (30 BB 
83/018), White.  

 

45.   Declaration: 

I/We have inspected the site of works and have made me/us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gone through 

the Tender Notice and information to website publication, A) Definition or interpretation of terms, 

B) Scope of Work and C) Terms and Conditions from Sl. No. 1 to 43 laid down in this Tender 

Documents which includes General Conditions of Contract, Technical Specifications and other 

relevant matters etc. and understood the same. On the basis of it, I/We quoted our rates in the 

schedule of quantities attached with the tender documents. 

 

I/We shall also uniformly maintain such progress with the work, as may be directed by the Centre 

to ensure completion of same within the target date as mentioned in the tender documents. 

 

 

Witness  

     

 ___________________________ 

                                                                                   Signature of Tenderer 

                              Address: 

 

 

 

                       Date: 


