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NOTICE INVITING QUOTATION

Name of the Work: Construction of one no prefabricated cycle shed near Krishnachura
Hostel

The Centre is pleased to enclose herewith a copy of schedule of item along with terms &
conditions in connection with the above mentioned work and in case you are interested in the
job, you may quote your competitive and justified rate both in figure as well as in words as per
the schedule attached and submit the same complete in all respect with signature on the each
page of the terms & conditions, in a sealed cover addressed to the undersigned so as to reach
within 5.00pm,on49 £ January, 2019 positively.

Completion Period: Completion period of the above work is two (02) months from the date of
handing over of site or 10 days of issuance of work order whichever is earlier. The quoted
rate/price shall remain valid for 120 days from the due date of submission of quotation.

Please note that the Centre reserves the right to reject any or all tenders without assigning any
reason thereof.

Interested agencies may download quotation documents from the Centre’'s Official website
http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp and submit the same within the
stipulated date.

Yours sincerely,

&-&-;«Mo
polls Y19,

Shohini Majumdar
Registrar

Enclosure: General Conditions of Contract & Bill of Quantity.
CC: '

Director

DR (F)

DR (Admin.)
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A. Interpretation

In consttuing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meonmg herein assigned to them except
where the subject or context otherwise requires: X

The Centre: The term Centre shall denote Satyendra iNath Bose National Centre for Basic
Sciences, Block -JD, Sector-lll, Salt: Lake, Kolkata-700106 or any of its employees
/representatives authorised on their behalf.

Engineer-in-Charge (EIC): Mean the person being the HOD of Engineering section to whom
the Site Engineers report..

site Engineer: The term Site Engineer shall mean the person/s appointed and paid by the
Centre to superintendent the work.,

The Contractor: The Contractor shall mean the individual or individuals, firm or company,
whether incorporated or not, undertaking the works and shall include the legal personal
representative of such individual or the persons composing such firm or company, or the
successors of such firm or company and the permitted assignees of such individual, firm or
company.

Site: The site shall mean the site where the works are to be executed in the campus.

Drawing: The work is to be carried out in accordance with drawing, CPWD specifications, the
schedule of quantities and any further drawings, instructions etc. which may be given by the
Engineer-in- charge on behalf of Centre during execution of the work. In case any detailed
drawings are necessary contractor shall prepare such detailed drawings and have it
confirmed by the Centre prior to taking up such work.

The Work: The Work shall mean the work or works to be“executed under this contfract.

The Schedule of Quantities: The Schedule of Quon’rmes“ shall mean the schedule of quantities
as specified and forming part of this contract,

Price Schedule of Quantities shall mean the schedule of quantities duly priced with the
accepted quoted rates of  the contractor. B

The Bid/Tender shall mean the proposal /offer along with the supporting documents,
submitted by the bidder for consideration by the Centre.

The Bid/Quotation document shall mean the documents issued by the Centre to prospective
bidders, containing various tferms and conditions, scope of work, any requirements etc, or
generclly laid and in various sections spelling out the basis, procedure, modes, methods and
formalities of the bidder to prepare their BIDs for submission to the Centre. The BID documents
shall  include the invitation to  BID, instructions, proposal forms and all
addenda/corrigenda/amendments issued by the Centre.

The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the Competent Authority of the Centfre and the
confractor, together with the documents referred to therein including these conditions, the
specification, designs, drawings and instructions issued from time to time by the Engineer-in-
charge and all these documents taken together, shall be deemed to form one contract and
shall be complementary to one another.

The Month shall mean the calendar month according to the Christian calendar. Day unless
herein expressly defined otherwise shall mean Christian calendar day of 24 hours.

The EIC shall mean the Engineer-in-Charge.



BOQ for Construction of one no prefabricated cycle shed near Krishnachura Hostel

Ref.

NIQ No:SNB/ENGG/NIQ/12/3rd Cycle Shed/18-19/1310  Date: \‘*/;5.01.2019

Sl
No

Description of Item

Unit

Qty

Rate Amount
(Rs.) (Rs.)

Lenghth of Cycle Shed = 20'-00", Height = 7-00",Width=10'-00"

Providing and fixing stainless steel ( Grade 304) as per approved design
connsisting of round bar (16 g) glossy finished structure for Cycle stand
made of Hollow tubes, channels, plates etc., including welding, grinding,
buffing, polishing and making curvature (wherever required) and fitting the
same with necessary stainless steel nuts and bolts complete, i/c fixing the
railing with necessary accessories & stainless steel dash fasteners ,
stainless steel bolts etc., of required size, on the top of the floor as per
approval of Engineer-incharge, .Design and drawing of shed should be
approved by Concerned Department before commencement of work. For
structural arrangement 2" & 3" Circular hollow bar should be used as per
instruction. The main vertical post should be embeded into ground by fixing
base plate, nut bolt and concreting (1:2:4) with a pedestal of minimum
2'x1'x1' size .(For payment purpose only weight of stainless steel members
shall be considered including fixing accessories such as nuts, bolts,
fasteners etc.).

Kg

300.00

Providing and fixing precoated galvanised iron profile sheets (size,
shape and pitch of corrugation as approved by Engineer-in-charge)
0.50 mm (+ 0.05 %) total coated thickness with zinc coating 120
grams per sqm as per |S: 277, in 240 mpa steel grade, 5-7 microns
epoxy primer on both side of the sheet and polyester top coat 15-18
microns. Sheet should have protective guard film of 25 microns
minimum to avoid scratches during transportation and should be
supplied in single length upto 12 metre or as desired by Engineerin-
charge. The sheet shall be fixed using self drilling /self tapping
screws of size (5.5x 55 mm) with EPDM seal, complete upto any
pitch in horizontal/ vertical or curved surfaces, excluding the cost of
purlins, rafters and trusses and including cutting to size and shape
wherever required.

Sgm

32.00

Sub Total

Add GST @ 12%

Total

In Words Rupees

Note:
1. Rate shall be inclusive of all applicable taxes
2. Rate shall remain firm and fixed during the contract period

3. Quoted rates shall be valid for 120 days from the due date of submission

Signature of the Bidder

Address

Date:

Office Seal:
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C. TERMS AND CONDITIONS

Earnest Money :

Earnest Money Deposit (EMD) of Rs. 3200.00 (Rupees Three Thousand and Two Hundred
only} is required to ke submitted in Demand Draft/ Bankers Cheque by the tenderer with
the guotation. The Demand Draft/Bankers Cheque must be issued in favour of "S N Bose
National Centre for Rasic Sciences, Salt Lake, Sector-lll, Block-JD, kolkata-700106". EMD
deposited by the unsuccessful tenderer will be refunded by way of handing over the
original Demand Draft/ Bankers Cheque duly endorsed by the Competent Authority of
the Centre. The Earnest Money of the Successful tenderer will be adjusted against the
Security Deposit to be deducted from the running account bills. Under any
circumstances, SNBNCBS will not be liable to pay any interest on the EMD.

Security Deposit:
The Security Deposit shall be deducted from the Running Account Bills at 10% of the
certified bill value. The EMD shall form part of the Security Deposit,

Refund of Security Deposit :

The Security Deposit may be refunded within the expiry of the defect liability period 6
{six} months provided the Contractor has satisfactory carried out all work and attended
to all defects in accordance with the conditions of the work.

Working Hours:
Working hours on other days of the week shall be from 7:00 a.m. to 6:00 p.m.

Cancellation of Work:
The Cenire reserves the right to cancel the work order at any point of time without
assigning any reason thereof.

Payment:
Payment will be made after satisfactory execution of the work and after verification/
certification of bill by the Engineering Section of the Centre.

Clearing site on completion:

On completion of each quarter of the work, the contractor shall clear away and
remove, from the site, all constructional plant, surplus materials and rubbish to the
satisfaction of the Centre.

Statutory deduction under Income Tax/ GST:

The Statutory deduction of income tax / GST as applicable on the works contract will be
deducted from all interim and final payment made to the contractor, as per
Government rule. The rate of GST mentioned in the BOQ is as per present rule. In case of
any variation (+ / -) as per statutory notification, the same will be applicable at the time
of making payment.

Brief Specification:
The work shall be carried out as per schedule of items of work, CPWD specification and

direction of the Engineer-in-charge.

Superintendence of Supervision:

The Contractor shall give all necessary personal Superintendence during the execution
of the work and this obligation and liability will continue (a) till completion of the work
and (b) thereafter expiration of defects liability.



11. Failure by Contractors to comply with Owner's Instruction:
The quantities shown in the schedule of quantities are tentative. The Owner reserves the
right to execute only a part or the whole or any excess of the work thereof without
assigning any reason. '

12. Tenderer shall visit the site:
Intending quotation shall visit the site and make himself/herself thoroughly acquainted
with the local site condition, nature and requirements of the works, facilities of fransport
condition, effective labors and materials, access ond storage for materials and removal
of rubbish. ‘

13. Contractor to provide everything necessary:
The Contractor shall provide everything necessary for the proper execution of the work
according to the intfent and as per instruction of EIC and making sure that the day to
day working of the Centre is not hampered.

14. Defects after Completion:
The contractor shall make good at his own cost and to the satisfaction of the Owner all
defects, shrinkage, settlements or other faults which may appear within 1 (one) year
after satisfactory completion of the work.

15. Escalation:
The rate quoted shall be firm throughout the tenure of the contract (including extension
of time, if any, granted) and will not be subject to any fluctuation due to increase in
cost of materials, labor, fax, octroi, etc.

16. Validity of Quotation:
The contractor shall note that his quotation shall remain open for consideration for a
period of 120 days from the due date of submission of quotation.

17. Labour & Payment of Wages to Labour:
No labour below the age of 18 (eighteen) years shall be employed on the work. The
contractor shall pay to labour employed by him wages not less than fair wages as per
provision of the Contract Labour Act, 1970 & 1971 whichever is applicable.

18. Completion of Time:
The entire work is o be completed in all respect within the time stipulated in the NIQ.
Time is the essence of Contract and shall be strictly observed. The work should be
completed within 02 (two) months (unless time extension is granted) from the date of
handing over of site or 10 days of issuance of work order whichever is earlier.

19. Termination of Contract:
If the tenderer goes into liquidation or shall use improper materials or shall fails to
proceed the progress of work to the satisfaction of the Engineer-in-Charge, the Centre
shall haye right to terminate the Contract.

20. Compensation for Delay:

If the contractor fails to maintain the required progress or to complete the work and
clear the site as per the terms of the work order/agreement within the stipulated date of
completion or the extended date of completion, ihe contractor shall without prejudice
to any other right or remedy available under the law on account of such breach, pay
as agreed compensation the amount at the rates stipulated below as the Authority may
decide (whose decision in writing shall be final and binding) on the amount of tender
value of the work for every complete day/month (as applicable) that the progress

remains below that specified in clause 23 or that the works remain incomplete.
A This will also apply to items or group of items for which a separate period of completion

-‘ﬁf‘}"y has been specified.
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21,

23.

24,

i) Compensation @1.5% per month of delay

for delay of work to be computed on per day basis
Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tender Value of work or of the Tender value of
the item or group of items of work for which a separate period of completion is given.
The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Centre. In case, the contractor
does not achieve a particular approved milestone, or the re-scheduled milestone(s) in
terms of Clause 23, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of Extension of Time. With-
holding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

Arbitration:

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or maintenance
thereof of this contract or the rights touching or concerning the works or the execution
of maintenance thereof of this contract or the construction remaining operation or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation
thereto whether during or after determination foreclosure or branch of the contract
(other than those in respect of which the decision of any person is by the contract
expressed to be final and binding) shall after written notice by either party to the
contract to the other of them and to the Employer hereinafter mentioned be referred
for adjudication to a sole Arbitrator.

It is a term of the contract that the party invoking arbitration shall specify all disputes to
be referred to arbitration at the time of invocation of arbitration under the clause.

It is a term of the contract that the cost of arbitration will be borne by the parties
themselves equally.

The venue of arbitration shall be Kolkata.

Subject as aforesaid, the provisions of the Arbitration and Conciliation Act 1996 and any
statutory modification or re-enactment rules make hereunder and for the time being in
force shall apply to the arbitration proceeding under this clause.

Extension of Time:

The contractor, due to any delay in the work beyond the date of scheduled
completion, shall have to apply before expiry of the scheduled time, for time extension
of work up to a reasonable period by citing valid reasons/documents for such delay
which the Centre may, at its discretion grant with or without LD depending on the
correctness of the constraints/hindrance. The decision of the Centre in this regard shall
be final and binding on the contractor.

Variation / Deviation:

The contractor on his own accord shall make no addition, omission or variation without
authorization.

The rates for additional, altered, substituted work shall be arrived at in accordance with
the following rules; -

i) The net rates of prices in the contract schedule shall determine the valuation of (the
rates for) the extra work (items) where such extra work is of similar character and is
executed under similar conditions as the work priced therein.

ii) If the rates for the extra, altered or substituted (deviated) work are not provided for
(available) in the contract schedule, they shall to the extent possible be derived out of
rate given in that schedule for similar or near similar items the purpose of such deviation,
where necessary and when so directed, the contractor shall furnish detailed analysis for
the said similar or near similar items in the contract schedule. For such portions of the



analysis for the extra, altered or substituted (deviated) work for which prices cannot be
abstracted from the corresponding analysis of rates for the said similar or near similar
items in the contract schedule, market rates substantiated by purchase bills/vouchers
dependable printed price schedules of building materials of different types shall be
adopted, using factors and constants for quantum of material, labor T & P and sundries
from standard analysis of rates adopted by the National Building Organization, Ministry
of Works & Housing, Govt. of India in preparation 2f D.S.R. 2016 and adding 15% towards
profits and overheads. When called upon to do so the confractor shall submit the
required purchase bill/vouchers.

i) In the case of additional, altered or substituted (dewo’red) with for which rates cannot
be reasonably be derived as at (i) and (i) above, the rates shall be worked out
adopting market prices, substantiated' by purchase bill/vouchers, using factors and
constants for quantum of materials, labor, T & P and sundries from standard analysis of
rates adopted by the Delhi Schedule of Rates, 2007 and addition 15% towards profit and
overheads. When called upon to do so the contractor shall submit his purchase
bills/vouchers to the architects and employer.

iv) The tender rates will hold good for any increase or decrease in the tender quantities
up to a variation of 25% except in the case of item below plinth level where the
variation will be up to 100% For variation beyond the above limit, rates for the respective
items for quantity beyond the limits mentioned above may be worked out on market
rates.

v) The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule to be adopted for
deviation of rates for the additional, altered for substituted (deviated) work and whether
the said rates cannot be derived from similar or near similar items in the contract
schedule will be decided by the Employer.

vi) In case, the contractor is required to submit the analysis of rates adopting the
principles enunciated above and the Centre, after scrutinizing the analysis and other
papers furnished will allow such rates as he considsrs reasonable.

vii) Where extra work is of such a nature that it cannot be properly measured valued the
contractor shall be allowed day work priced at the net rates stated the tender or the
priced schedule of quantities or if not so stated then in accordance with the minimum
local day work rates and wage for the district notified by the concerned authority.

Action when whole of Security Deposit is forfeited:

After recession of the contract the Security Deposit of the Contractor shall stand
forfeited and be absolutely at the disposal of the Centre.

To measure up the work of the Contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor.

Force Majeure:;

Contractor shall not be considered in default in delay in work occurs due to causes
beyond his control such as acts of God, natural calamities, civil wars, fire, strike, frost,
floods, riot and acts of unsurpassed power. Only those causes which have duration of
more than seven (7) days shall be considered cause of force majeure. A notification to
this effect duly cerfified by the statutory authorities shall be given by the contractor to
the Cenftre within 10 days from the date of such Force Majeure condition by registered
letter. In the event of delay due to such causes, the work schedule/completion time will
be extended for a length of time equal to the period of force majeure or at the option
of the Centre the order may be cancelled. Such cancellation would be without any
liability whatsoever on the part of the Centre. In “fhe event of such cancellation, the
confractor shall refund any amount advanced or paid to them, by the Centre and
deliver back any materials issued to them by the Centre and release facilities, if any,
provided by the Centre.

The bidder will be solely responsible for any fatal / non fatal accident which occurs to
their person during execution of work.,
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27.

Declaration:
I/We have inspected the site of works and have made me/us fully acquainted with the
local conditions in and around the sites of works. |/We hereby declare that

(A) I/We have gone through the conditions laid down in the General Conditions of
Quotation, along with a) Interpretation, b) Scope of Work , c) Terms and Conditions and
d) the BOQ and well understood the requirements for this work.,

(B) I/We confirm of having adequate experience for similar work in one of the Govt.
Organization/PSU/Autonomous Body and the Centre reserves the right to seek relevant
and valid documents before finalization of the tender and if found non-acceptable,
my/our offer will be liable for rejection and Centre's decision in this regard will be final
and biding on me/us.

(C) I/we have quoted our rates on the basis of the description of the items mentioned in
the schedule of quantities and the terms and conditions attached with the quotation
documents,

(D) I/We shall also uniformly maintain such progress with the work, as may be directed
by the Centre to ensure completion of same within the target date as mentioned in the
guotation document.

Signature of Tenderer
Address:

Date:




